

Project No. 9557950 – SESP CPU Water Upgrade

ADDENDUM NO. 2 dated May 3, 2024

REQUEST FOR PROPOSALS

GENERAL

This addendum forms a part of the Contract Documents and modifies the original RFP Documents dated February 2024 and consists of page AD2-1 and attachments. The following changes, additions and/or deletions shall be made to the following documents: all other conditions shall remain the same.

ITEM NO. I – CONTRACT DOCUMENTS

1. Request for Proposals Documents

Announcement To Prequalified Proposers, Page 2

REVISION: "Price Proposals must be received on or before 2:00 p.m. Friday, May 24, 2024, at Facilities Planning & Development (4800 2nd Avenue, Suite 3010, Sacramento, CA 95817) in hard copy including original signatures. Technical Proposals must be received electronically in pdf on or before 2:00 p.m. Friday, May 24, 2024, and submitted via upload link to be provided by the University to the prequalified teams."

"Price Proposals will be opened at **2:00 p.m. Wednesday, May 29, 2024**, at Facilities Planning & Development."

2. Request for Proposal Schedule

REVISION: Due dates adjusted as noted above and per attached revised Proposal Schedule.

3. Preliminary Project Schedule

REVISION: <u>See attached Project Schedule dates adjusted to reflect RFP extension.</u>



SESP CPU Water Upgrade 9557950

UC Davis Health

REQUEST FOR PROPOSALS SCHEDULE

ACTIVITY	Date	Rescheduled
Public Announcement of RFP Due Date and Prequalified Teams	4/2/2024	
RFP Available to Prequalified Proposers	4/2/2024	
Mandatory Pre-Proposal Conference (All three Teams)	4/9/2024 at 3 p.m.	
Optional Additional Site Walk	4/12/2024	
Last Day for RFI Submissions	4/16/2024	5/7/2024
Final Addendum to all 3 Teams	4/19/2024	5/10/2024
Lump Sum Base Price Proposal Submittals Due	5/3/2024 at 2 p.m.	5/24/2024 2:00 pm
Technical Proposals Due	5/3/2024 at 2 p.m.	5/24/2024 2:00 pm
Technical Evaluations Completed	5/7/2024	5/29/224
Bid Opening	5/8/2024 at 2 p.m.	5/29/2024 2:00 pm
Notice of Selection Letter (estimated)	5/14/2024	6/4/2024
Contract Award & Notice to Proceed (estimated)	5/24/2024	6/14/2024

PRELIMINARY PROJECT SCHEDULE

SESP CPU Water Upgrade Project No. 9557950

			2024	Qtr 3, 2024	0	Otr 4, 2024	24	Oft. 1	Qtr 1, 2025	0 <	Qtr 2, 2025	25	Off	Qtr 3, 2025	
lask Name	◆ Start ◆	▲ FINISN ▲	May Jur	may Jun Jul Aug Sep Oct Nov Dec Jan reb Mar Apr May Jun Jul Aug Sep O	dac	NO.	ov Dec	Jan	dal	Mar A	pr Me	ay Jur	In .	And	dac
DESIGN/BUILD DELIVERY															
Award Part A and Mobilize Team - Design Documents	Fri 6/14/24 Thu 6/27/24	Thu 6/27/24													
Part A - Design Documents (1 month)	Fri 6/28/24	Fri 6/28/24 Mon 7/29/24													
Award Part B - Construction Documents and Construction	Mon 7/29/24 Fri 8/2/24	Fri 8/2/24		=											
Part B - Construction Documents (1 month)	Mon 8/5/24 Fri 9/6/24	Fri 9/6/24													
Procure Equipment (6 months)	Mon 9/9/24 Fri 3/7/25	Fri 3/7/25													
UC Building Department Review (2 months)	Mon 9/9/24	Mon 9/9/24 Thu 11/7/24													
HCAI Permit (6 months)	Fri 11/8/24	Fri 11/8/24 Mon 5/12/25													
Construction (3 months)	Tue 5/13/25	Tue 5/13/25 Wed 8/13/25									Ī				
VCRs and HCAI Verifications	Thu 8/14/25	Thu 8/14/25 Wed 8/27/25													
Project Complete - EQUIPMENT GO-LIVE	Wed 8/27/25	Wed 8/27/25 Wed 8/27/25												•	8/27