



# Facilities Design and Construction

**Bid Opening: March 21, 2024 @ 11 a.m.**

<https://health.ucdavis.edu/facilities/contractors/OUT-TO-BID.html>

Project Manager: Armando Lopez

Contract Administrator: Hans Ram (hram@ucdavis.edu)

Estimated Construction Cost (\$): 2,400,000.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Alternate		Base Bid + Compensable Delay (\$) + Alternate 1
					Item	Price (\$)	
Dome Construction	2,406,998.00	900.00	30	27,000.00	Alternate 1	322,438.00	2,756,436.00
Roebbelen Contracting, Inc.	1,761,000.00	1,500.00	30	45,000.00	Alternate 1	203,500.00	2,009,500.00