

ADDENDUM to RFQ #09-316900-cj
Post Construction Cleaning

Date: 11/4/09

CHANGE:

1. PAGE 7: Delete Item #12 from this Scope of Work

Delete requirement to “Clean all light wells, including glass, wood panels and skylights (interior/exterior surfaces)”

2. PAGE 10: Change Sequence. Phase Two is GROUND FLOOR & Phase Three is THIRD FLOOR

3. PAGE 27: Reduce Insurance Requirement: Reduce General Aggregate and Products/Completed Operations Aggregate Insurance Requirement from \$5,000,000 to \$2,000,000.

ADD:

1. Contractor Parking is available in the map attached (Attachment 1). Parking located closer to Pavilion for unloading of equipment to be identified at a later date.
2. Inside closet space for supplies and equipment to be identified at a later date.
3. Pdf file drawing of floor plans attached (Attachment 2).